

ROMA CONCRETE INC
 367 CLAUDE SCOTT DR
 CANTON, GA 30115

Estimate

Date 5/31/2013
 Estimate # 84

Name / Address
 [REDACTED]
 ATLANTA GA 30316

P.O. #
 Terms

Due Date 5/31/2013
 Other

Description	Qty	Rate	Total
ESTIMATE FOR CRAWL SPACE POUR WALL			
6'X8" WALL	42	46.00	1,932.00
5'X8"WALL	42	42.00	1,764.00
4'X8" WALL	42	38.00	1,596.00
3'X8" WALL	42	34.00	1,428.00
PEER PADS FOOTINGS AND COLUMNS	9	160.00	1,440.00
VENTS (block outs)	13	12.00	156.00
ANCHOR STRAPS	60	2.00	120.00
EXTRA CONCRETE LABOR (footings 24"x12" req' for city)	6	140.00	840.00
TIED REBAR LABOR	3,000	0.30	900.00
DOWELS	60	1.50	90.00
PIPES (WEEP SLEVES)	4	10.00	40.00
JUMPS PER VERTICAL FT	4	10.00	40.00
REBAR # 4 SUPPLY FOR R.M.C PER LINEAL FT	3,000	0.50	1,500.00
LUMBER 2x4s SUPPLY FOR R.C. PER LINEAL FT	600	0.65	390.00
note: if job require pumps for place concrete we will be charge separate)			
TURNKEY AND LABOR PRICE		Subtotal	\$12,236.00
		Sales Tax (0.0%)	\$0.00
		Total	\$12,236.00

ROMA CONCRETE INC
 orlandocruz99@yahoo.com

770-318-8885
 678-455-6287